

Republic of the Philippines

CAVITE STATE UNIVERSITY-CCAT

Cavite College of Arts and Trades Campus Rosario, Cavite 營 (046)437-9505 / 曇 (046)437-6659 cvsu.rosario@gmail.com www.cvsu-rosario.edu.ph

January 27, 2020

JOSE P. LISAMA, EdD. Campus Administrator This Campus

Thru: PROF. NESTOR M. ALVAREZ
Director AFS/BAC CHAIRMAN

Sir:

Upon thorough scrutiny and evaluation of the Bid Documents (Technical and Financial Components) submitted, the Technical Working Group findings is shown and listed in the tables 1 and 2. Moreover, schedule of activities are listed in table 1.

TWG POST QUALIFICATION REPORT

Name of Project

: Construction of CvSU-CCAT Welcome Arch

Location

: Cavite State University- CCAT Campus

Ref. No.

Brief Description

: Welcome Arch with vertical clearance height of 4.5 meters with LED

Monitor, Panel Steel frame covered with Aluminium Composite Panel

and Stainless Markers

Approved Budget

For the Contract

: PhP 2,118,348.00

Contract Duration

: 90 calendar days

Date

: January 16, 2020

Time

MAR 15 20276 P

: 2:00 pm

Table 1. Activities

	ACTIVITIES	REMARKS
1.	RDF Construction was the only Bidder for the Project The meeting started at 2:00 PM	Submitted his BID Documents on the prescribed time.
2.	BID Documents submitted were examined by BAC Members. Eligibility and Technical Documents were subjected to evaluation by the TWG and BAC Members.	 Documents submitted were not properly arranged as to the guide/list provided Insufficient listing of Construction Equipment Lacks licensed and expert fabricators/welders for the Project Mismatch of Items entered in the S-curve vs. the PERT-CPM submitted for the project. No similar, completed or ongoing project presented to the BAC and TWG members.
3.	The meeting was adjourned at 3:14 PM	Documents presented were returned to the bidder.

Table 2. Findings:

- Due to insufficient documents and non-compliance to the minimum documentary requirements, low-capability to
 construct and implement the offered project in accordance with the specifications, the BAC Members and TWG
 Members unanimously declared the bidding as "Failure"
- 2. It was recommended that re-posting of the project details in PHILGEPS be done in compliance to RA 9184 and it's Implementing Rules and Regulations for failed bidding.

It is recommended by the TWG that a reposting of the project for bidding in the PHILGEPS be conducted in order to invite other interested and qualified construction firms and join the bid activities as prescribed in the IRR of RA 9184 for failed bidding.

Very truly yours,

ARIEL G. SANTOS, Ed.D

TWG CHAIR

JOHN LEO-VY P. VILLA

TWG MEMBER

WILLIAM P. LUSECO